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CONSTRUCTION SUBCONTRACT
EXHIBIT " A"

GENERAL PROVISIONS

GP-1 ENTIRE AGREEMENT

This Subcontract embodies the entire agreement between the CONTRACTOR and SUBCONTRACTOR and
supersedes all other writings. The parties shall not be bound by, or be liable for any statement, representation,
promise, inducement, or understanding not set forth herein.

GP-2 INDEPENDENT CONTRACTOR

SUBCONTRACTOR represents that it is fully experienced, properly qualified, registered, licensed, (in home state)
equipped, organized and financed to perform the Work under this Subcontract. SUBCONTRACTOR shall act as an
independent contractor and not as the agent of CONTRACTOR, or the GOVERNMENT, in performing this
Subcontract, maintaining complete control over its employees and all of its lower-tier suppliers and subcontractors.
Nothing contained in this Subcontract or any lower-tier purchase order or subcontract awarded by
SUBCONTRACTOR shall create any contractual relationship between any lower-tier supplier or subcontractor and
either CONTRACTOR, or the GOVERNMENT.

GP-3 AUTHORIZED REPRESENTATIVES

Before starting Work, SUBCONTRACTOR shall designate in writing an authorized representative acceptable to
CONTRACTOR to represent and act for SUBCONTRACTOR and shall specify any and all limitations of such
representative's authority. Such representative shall be present or be represented at the Jobsite at all times when
Work is in progress, and shall be empowered to receive communications in accordance with this Subcontract on
behalf of SUBCONTRACTOR. During periods when the Work is suspended, arrangements shall be made for an
authorized representative acceptable to CONTRACTOR for any emergency Work that may be required. All
communications given to the authorized representative by CONTRACTOR in accordance with this Subcontract
shall be binding upon SUBCONTRACTOR. CONTRACTOR shal designate in writing one or more
representatives to represent and act for CONTRACTOR and to receive communications from SUBCONTRACTOR.
Notification of changes of authorized representatives for either CONTRACTOR or SUBCONTRACTOR shall be
provided in advance, in writing, to the other party.

GP-4 NOTICES

Any notices provided for hereunder shall be in writing and may be served either personally on the authorized
representative of the receiving party at the Jobsite or by mail to the address of that party as shown on the face of the
Subcontract Agreement Form or at such address as may have been changed by written notice.

GP-5 SUBCONTRACT INTERPRETATION

All questions concerning interpretation or clarification of this Subcontract, including the discovery of conflicts,
errors, or omissions, or the acceptable performance thereof by SUBCONTRACTOR, shall be immediately
submitted in writing to CONTRACTOR for resolution. All determinations, instructions and clarifications of
CONTRACTOR shall be final and conclusive unless determined by a court of competent jurisdiction to have been
fraudulent or capricious, or arbitrary, or so grossly erroneous as necessarily to imply bad faith, or not supported by
substantial evidence. At all times SUBCONTRACTOR shall proceed with the Work in accordance with the
determinations, instructions and clarifications of CONTRACTOR. SUBCONTRACTOR shall be solely responsible
for requesting instructions or interpretations and shall be solely liable for any costs and expenses arising from its
failure to do so.

GP-6 ORDER OF PRECEDENCE

This Subcontract Agreement Form, all documents listed therein, and subsequently issued Change Notices and
amendments ("M odification Agreements') are essential parts of this Subcontract and a requirement occurring in one
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is binding as though occurring in al. In resolving conflicts, discrepancies, errors, or omissions pursuant to the
General Provisiontitle"SUBCONTRACT INTERPRETATION" the following order of precedence shall be used.

Subcontract Change Notices and Modification Agreement, if any
Subcontract Agreement Form

Exhibit "G" - Project Agreement

Exhibit "C" - Quantities, Prices and Data

Exhibit "B" - Special Provisions

Exhibit "A" - General Provisions

Exhibit "F' - SUBCONTRACTOR Safety and Health Requirements
Exhibit "E" - Scope of Work & Technical Specifications

Exhibit "D" - Drawings

©CoNoUAWDNE

GP-7 STANDARDSAND CODES

Wherever references are made in this Subcontract to standards or codes in accordance with which the Work under
this Subcontract is to be performed, the edition or revision of the standards or codes current on the effective date of
this Subcontract shall apply unless otherwise expressly stated in the specifications and drawings. In case of conflict
between any reference standards and codes and any Subcontract Document, the latter shall govern.

GP-8 LAWSAND REGULATIONS

SUBCONTRACTOR and it's employees and lower-tier subcontractors shall at al times comply with all applicable
laws, ordinances, statues, rules, or regulations, including new provisions of 10 CFR 851 relating to Health and
Safety, in effect at the time work under this Subcontract is performed. Compliance shall be a material requirement
of this Subcontract. SUBCONTRACTOR agrees to indemnify and save harmless CONTRACTOR, and the
GOVERNMENT, its officers, employees, servants, and agents of either of them from and against any and all claims
or expenses caused or occasioned directly or indirectly by its failure to so comply.

If during the term of this subcontract there are any changed or new laws, ordinances, or regulations not known or
foreseeable at the time of signing this subcontract which affect the cost or time of performance of the subcontract,
SUBCONTRACTOR shall immediately notify in writing and submit detailed documentation of such effect in terms
of both time and cost of performing the subcontract. Upon concurrence by CONTRACTOR as to the effect of such
changes, an equitable adjustment in the compensation and time of performance will be made.

SUBCONTRACTOR is liable to CONTRACTOR, and the GOVERNMENT for al fines and penalties assessed by
any governmental entity against CONTRACTOR, and the GOVERNMENT as a result of SUBCONTRACTOR's
failure to perform its work under the subcontract in compliance with the requirements of the subcontract.

If any discrepancy or inconsistency should be discovered between the Subcontract and any law, ordinance,
regulation, order, or decree, SUBCONTRACTOR shall immediately report the same in writing to CONTRACTOR
who will issue such further instructions as may be necessary.

GP-9 PERMITSAND LICENSES

Except as otherwise specified, SUBCONTRACTOR shall procure and pay for all permits, licenses and inspections,
other than inspections performed by CONTRACTOR and shall furnish any bonds, security, or deposits required by
the Government, state, territory, municipality, or other political subdivisions to permit performance of the Work
hereunder. This includes, but is not necessarily limited to identifying if such permits and licenses are required,
compiling the information and data required for applications to obtain permits and licenses, filing of necessary
applications for such permits and licenses, and providing any additional information or data required.

Where permits and licenses are furnished by the CONTRACTOR, or the GOVERNMENT, the

SUBCONTRACTOR shall provide all reasonable assistance requested, including the providing of any necessary
information or data.
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GP-10 TAXES

SUBCONTRACTOR shall pay all taxes, levies, duties and assessments of every nature due in connection with the
Work under this Subcontract and shall make any and all payroll deductions required by law and hereby indemnifies
and holds harmless CONTRACTOR, and the GOVERNMENT from any liability on account of any and all such
taxes, levies, duties, assessments and deductions.

GP-11 LABOR, PERSONNEL AND WORK RULES

SUBCONTRACTOR shall employ only competent and skilled personnel to perform the Work and shall remove
from the Job site any SUBCONTRACTOR personnel determined to be unfit or to be acting in violation of any
provision of this Subcontract. For information regarding CONTRACTOR work rules and disciplinary action
applied to CONTRACTOR personnel in violation of work rules (with particular emphasis on Safety violations),
SUBCONTRACTOR may contact CONTRACTOR’S designated Subcontract Labor Relations Representative.
SUBCONTRACTOR is responsible for maintaining labor relations in such a manner that there is harmony among
workers and shall comply with and enforce Project and Jobsite procedures, regulations, work rules and work hours
established by the CONTRACTOR and the GOVERNMENT.

CONTRACTOR may at its sole discretion deny access to the Jobsite to any individual by written notice to
SUBCONTRACTOR. In the event an employee is excluded from the Jobsite, SUBCONTRACTOR shall promptly
replace such individual with another who is fully competent and skilled to perform the Work.

SUBCONTRACTOR shall, to the extent permissible under applicable law, comply with the provisions of all labor
agreement(s), inclusive of the site Project Agreement, which apply to the Work performed under this Subcontract.

Work assignments and the settlement of jurisdictional disputes shall conform with either the Rules, Regulations and
Procedures of the Plan for Settlement of Jurisdictional Disputes in the Construction Industry, and any successor
agreement thereto, or any other mutually established method of determining work assignments and settling
jurisdictional disputes.

GP-12 COMMERCIAL ACTIVITIES

Neither SUBCONTRACTOR nor its employees shall establish any commercial activity or issue concessions or
permits of any kind to third parties for establishing commercial activities on the Jobsite or any other lands owned or
controlled by CONTRACTOR, or the GOVERNMENT.

GP-13 PUBLICITY AND ADVERTISING

SUBCONTRACTOR shall not make any announcement, take any photographs, or release any information
concerning this Subcontract, or the Project, or any part thereof to any member of the public, press, business entity,
or any official body unless prior written consent is obtained from CONTRACTOR.

GP-14 SITE CONDITIONSAND NATURAL RESOURCES

SUBCONTRACTOR shall have the sole responsibility for satisfying itself concerning the nature and location of the
Work and the general and local conditions, including but not limited to the following:

(8) Transportation, access, disposal, handling and storage of materials,

(b) Availability and quality of labor, water, electric power and road conditions,
(c) Climatic conditions, tides and seasons,

(d) River hydrology and river stages,

(e) Physical conditions at the Jobsite and the project area as awhole,

(f) Topography and ground surface conditions, and
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(g9) Equipment and facilities needed preliminary to and during the performance of the Work.

The failure of SUBCONTRACTOR to acquaint itself with any applicable conditions will not relieve
SUBCONTRACTOR of the responsibility for properly estimating either the difficulties or the cost of successfully
performing SUBCONTRACTOR'S obligations under this Subcontract.

Where CONTRACTOR, or the GOVERNMENT has made investigations of subsurface conditions in areas where
Work is to be performed under this Subcontract, such investigations are made by CONTRACTOR, and the
GOVERNMENT for the purpose of study and design. If the records of such investigations are included in the
Subcontract Documents, the interpretation of such records shall be the sole responsibility of SUBCONTRACTOR.
Neither CONTRACTOR, nor the GOVERNMENT assumes any responsibility whatsoever in respect to the
sufficiency or accuracy of such investigations, the records thereof, or of the interpretations set forth and there is no
warranty or guarantee, either express or implied, that the conditions indicated by such investigations or records
thereof are representative of those existing throughout such areas, or any part thereof, or that unforeseen
developments may not occur, or that materials other than or in proportions different from those indicated may not be
encountered.

GP-15 DIFFERING SITE CONDITIONS

SUBCONTRACTOR shall promptly notify CONTRACTOR in writing before proceeding with any Work which
SUBCONTRACTOR believes congtitutes a differing site condition with respect to:

() Subsurface or latent physical conditions at the Jobsite differing materially from those indicated in this
Subcontract, or

(b) Previously unknown physical conditions at the Jobsite, of an unusual nature, differing materially from
those ordinarily encountered and generally recognized as inherent in Work of the character provided for in
this Subcontract.

CONTRACTOR will, as promptly as practicable, investigate such conditions and make a determination. If
CONTRACTOR determines that such conditions do materially so differ and cause an increase or decrease in
SUBCONTRACTOR'S cost of or the time required for performance of the Work under the Subcontract, and
adjustment will be made and the Subcontract modified in writing accordingly. No claim of SUBCONTRACTOR
under this clause will be allowed unless SUBCONTRACTOR has given the required notice.

GP-16 TITLETO MATERIALSFOUND

The title to water, soil, rock, gravel, sand, minerals, timber and any other materials developed or obtained in the
excavation or other operations of SUBCONTRACTOR or any of its lower-tier subcontractors and the right to use
said materials or dispose of same is hereby expressdy reserved by the GOVERNMENT.  Neither
SUBCONTRACTOR, its lower-tier sub contractors, nor any of their representatives or employees shall have any
right, title, or interest in said materials nor shall they assert or make any claim thereto. SUBCONTRACTOR may,
at the sole discretion of the GOVERNMENT, be permitted, without charge, to use in the Work any such materials
which meet the requirements of this Subcontract.

GP-17 SURVEY CONTROL POINTSAND LAYOUTS

Survey control points as shown on the drawings will be established by CONTRACTOR.

SUBCONTRACTOR shall complete the layout of al Work and shall be responsible for all requirements necessary
for the Work execution in accordance with the locations, lines and grades specified or shown on the drawings,
subject to such modifications as CONTRACTOR may require as Work progresses.

If SUBCONTRACTOR or any of its lower-tier subcontractors or any of their representatives or employees move or
destroy or render inaccurate any survey control point, such control point shall be replaced by CONTRACTOR at

SUBCONTRACTOR'S expense. No separate payment will be made for survey Work performed by
SUBCONTRACTOR.
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GP-18 SUBCONTRACTOR'SWORK AREA

All SUBCONTRACTOR Work areas on the Jobsite will be assigned by CONTRACTOR. SUBCONTRACTOR
shall confine its operations to the areas so assigned. Should SUBCONTRACTOR find it necessary or advantageous
to use any additional off-site area for any purpose whatsoever, SUBCONTRACTOR shall, at its expense, provide
and make its own arrangements for the use of such additional off-site areas.

GP-19 CLEANING UP
SUBCONTRACTOR shall, at al times, keep its Work areas in a neat, clean and safe condition.

Upon completion of any portion of the Work, SUBCONTRACTOR shall promptly remove from the Work area all
its equipment, construction plant, temporary structures and surplus materials not to be used at or near the same
location during later stages of the Work.

Upon completion of the Work and prior to final payment, SUBCONTRACTOR shall at its expense satisfactorily
dispose of al rubbish, remove al plant, buildings, equipment and materials belonging to SUBCONTRACTOR; and
return to CONTRACTOR'S warehouse or Jobsite storage area all salvageable CONTRACTOR, or the
GOVERNMENT supplied materials. SUBCONTRACTOR shall leave the premises in a neat, clean and safe
condition.

In event of SUBCONTRACTOR'S failure to comply with the foregoing, CONTRACTOR will accomplish same at
SUBCONTRACTOR'S expense.

GP-20 COOPERATION WITH OTHERS

CONTRACTOR, the GOVERNMENT, other contractors and other subcontractors may be working at the Jobsite
during the performance of this Subcontract and SUBCONTRACTOR Work or use of certain facilities may be
interffered with as a result of such concurrent activities.  Contractor reserves the right to require
SUBCONTRACTOR to schedule the order of performance of the Work in such a manner as will minimize
interference with Work of any of the parties involved. SUBCONTRACTOR shall fully cooperate with other
subcontractors and with CONTRACTOR, or the GOVERNMENT. SUBCONTRACTOR shall not commit any act
that will interfere with the performance of work by any other subcontractor or by CONTRACTOR, or the
GOVERNMENT.

Should SUBCONTRACTOR incur any additional costs or sustain any damages through any act or omission of
another subcontractor, SUBCONTRACTOR shall have no claim or cause of action against CONTRACTOR, or the
GOVERNMENT for such additional costs or damages and hereby waives any such claim. The phrase "act or
omission” as used herein includes but is not limited to delays, interferences, hindrances, or disruptions on the part of
another subcontractor.

GP-21 RESPONSIBILITY FOR WORK, SECURITY AND PROPERTY
A. Work in Progress, Materials and Equipment. SUBCONTRACTOR shall be responsible for and shall bear any

and all risk of loss of or damage to Work in progress, al materials and equipment until final acceptance of the
Work under this Subcontract.

B. Delivery, Unloading and Storage. SUBCONTRACTOR'S responsibility for materials and plant equipment
required for the performance of this Subcontract shall include:

(8 Receiving and unloading,

(b) Storing in a secure place and in a manner subject to CONTRACTOR'S review. Outside storage of
materials and equipment subject to degradation by the elements shall be in weather tight enclosures
provided by SUBCONTRACTOR,

(c) Delivering from storage to construction site all materials and plant equipment as required, and
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(d) Maintaining complete and accurate records for CONTRACTOR'S inspection of all materials and plant
equipment received, stored and issued for use in the performance of the Subcontract.

C. Security. SUBCONTRACTOR shall at all times conduct all operations under this Subcontract in a manner to
avoid the risk of loss, theft, or damage by vandalism, sabotage, or any other means to any Work, materials,
equipment, or other property at the Jobsite. SUBCONTRACTOR shall continuously inspect all Work,
materials and equipment to discover and determine any conditions which might involve such risks and shall be
solely responsible for discovery, determination and correction of any such conditions

SUBCONTRACTOR shall comply with CONTRACTOR'S security requirements for the Jobsite.
SUBCONTRACTOR shall cooperate with CONTRACTOR on all security matters and shall promptly comply
with any project security arrangements established by CONTRACTOR, or the GOVERNMENT. Such
compliance with these security requirements shall not relieve SUBCONTRACTOR of its responsibility for
maintaining proper security for the above noted items, nor shall it be construed as limiting in any manner
SUBCONTRACTOR'S obligation with respect to all applicable laws and regulations and to undertake
reasonable action to establish and maintain secure conditions at the Jobsite.

D. Property. SUBCONTRACTOR shall plan and conduct its operations so as not to:
() Enter upon landsin their natural state unless authorized by CONTRACTOR,

(b) Damage, close, or obstruct any utility installation, highway, road, or other property until permits therefore
have been obtained,

(c) Disrupt or otherwise interfere with the operation of any pipeline, telephone, electric transmission line,
ditch, or structure unless otherwise specifically authorized by this Subcontract, or

(d) Damage or destroy cultivated and planted areas, and vegetation such as trees, plants, shrubs and grass on or
adjacent to the premises which, as determined by CONTRACTOR, do not interfere with the performance
of this Subcontract. This includes damage arising from performance of Work through operations of
equipment or stockpiling of materials.

SUBCONTRACTOR shall not be entitted to any extension of time or compensation on account of
SUBCONTRACTOR'S failure to protect al materials, equipment and environment as described herein. Al
costs in connection with any repairs or restoration necessary or required by reason of unauthorized obstruction,
damage, or use shall be borne by SUBCONTRACTOR.

GP-22 SUBCONTRACTOR'SPLANT, EQUIPMENT AND FACILITIES

SUBCONTRACTOR shall provide and use for the Work hereunder only such construction plant and equipment as
are capable of producing the quality and quantity of Work and materials required by this Subcontract and within the
time or times specified in the Subcontract Schedule.

Before proceeding with the Work hereunder, SUBCONTRACTOR shall furnish CONTRACTOR with information
and drawings relative to such equipment, plant and facilities as CONTRACTOR may request. Upon written order of
CONTRACTOR, SUBCONTRACTOR shall discontinue operation of unsatisfactory plant, equipment, or facilities
and shall either modify the unsatisfactory items or remove such items from the Jobsite.

SUBCONTRACTOR shall, at the time any equipment is moved onto the Jobsite, present to CONTRACTOR an
itemized list of all equipment, including but not limited to cranes, welding machines, pumps and compressors. Said
list must include description and quantity, and serial number where applicable. Prior to removal of any or all
equipment, SUBCONTRACTOR shall clear such removal through CONTRACTOR.

Any SUBCONTRACTOR or rental equipment involved in an on-site accident shall not be removed from the site

until all information required for the accident investigation is obtained and approval for release is received from
CONTRACTOR.
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GP-23 ILLUMINATION

When any Work is performed at night or where daylight is obscured, SUBCONTRACTOR shall, at its expense,
provide artificia light sufficient to permit Work to be carried on efficiently, satisfactorily and safely, and to permit
thorough inspection. During such time periods the access to the place of Work shall also be clearly illuminated. All
wiring for electric light and power shall be installed and maintained in a safe manner and meet all applicable codes
and standards.

GP-24 USE OF CONTRACTOR'SCONSTRUCTION EQUIPMENT OR FACILITIES

Where SUBCONTRACTOR requests CONTRACTOR and CONTRACTOR agrees to make available to
SUBCONTRACTOR certain equipment or facilities belonging to CONTRACTOR for the performance of
SUBCONTRACTOR Work under the Subcontract, the following shall apply:

(8 Equipment or facilities will be charged to SUBCONTRACTOR at agreed rental rates,

(b) CONTRACTOR will furnish a copy of the equipment maintenance and inspection record, and these records
shall be maintained by SUBCONTRACTOR during the rental period,

(c) SUBCONTRACTOR shall assure itself of the condition of such equipment and assume al risks and
responsibilities during its use. SUBCONTRACTOR shal release, defend, indemnify and hold
CONTRACTOR harmless against any damages or claims that may arise from use of the equipment,

(d) CONTRACTOR and SUBCONTRACTOR shall jointly inspect such equipment before its use and upon its
return. The cost of all necessary repairs or replacement for damage other than norma wear shall be
SUBCONTRACTOR’s expense, and

(e) If such equipment is furnished with an operator, the services of such operator will be performed under the
complete direction and control of SUBCONTRACTOR and such operator shal be considered
SUBCONTRACTOR'S employee for all purposes other than the payment of wages, Workers
Compensation Insurance or other benefits whether paid directly or indirectly by CONTRACTOR, or the
GOVERNMENT.

GP-25 INSPECTION, QUALITY SURVEILLANCE, REJECTION OF MATERIALS AND
WORKMANSHIP

All material and eguipment furnished and Work performed shall be properly inspected by SUBCONTRACTOR at
its expense, and shall at all times be subject to quality surveillance and quality audit by CONTRACTOR, the
GOVERNMENT, or their authorized representatives who shall be afforded full and free access to the shops,
factories, or other places of business of SUBCONTRACTOR and its lower-tier suppliers and subcontractors for
such quality surveillance or audit. SUBCONTRACTOR shall provide safe and adequate facilities, drawings,
documents and samples as requested, and shall provide assistance and cooperation including stoppage of Work to
perform such examination as may be necessary to determine compliance with the requirements of this Subcontract.
Any Work covered prior to any scheduled quality surveillance or test by CONTRACTOR, or the GOVERNMENT
shall be uncovered and replaced at the expense of SUBCONTRACTOR. Failure of CONTRACTOR or the
GOVERNMENT to make such quality surveillance or to discover defective design, materials or workmanship shall
not relieve SUBCONTRACTOR of its obligations under this Subcontract nor preudice the rights of
CONTRACTOR, or the GOVERNMENT thereafter to reject or require the correction of defective Work in
accordance with the provisions of this Subcontract.

If any Work is determined by CONTRACTOR, or the GOVERNMENT to be defective or not in conformance with
this Subcontract, the provisions, of the General Provision titled "WARRANTY" shall apply.

GP-26 TESTING

Unless otherwise provided in the Subcontract, testing of materials or Work shall be performed by
SUBCONTRACTOR at its expense and in accordance with Subcontract requirements. Should tests in addition to
those required by this Subcontract be desired by CONTRACTOR, SUBCONTRACTOR will be advised in ample
time to permit such testing. Such additional tests will be at CONTRACTOR'S expense.
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SUBCONTRACTOR shall furnish samples as requested and shall provide reasonable assistance and cooperation
necessary to permit tests to be performed on materials or Work in place including reasonable stoppage of Work
during testing.

If, before acceptance of the entire Work, CONTRACTOR decides to examine aready completed work by removing
it or tearing it out, SUBCONTRACTOR, on request, shall promptly furnish all necessary facilities, labor, and
materials. If the Work is found to be defective or non-conforming in any material respect due to the fault of
SUBCONTRACTOR or its lower-tier Subcontractors, SUBCONTRACTOR shall defray the expense of the
examination and of satisfactory reconstruction. However, if the Work is found to meet Subcontract requirements,
CONTRACTOR shal make an equitable adjustment for the additional services involved in the examination and
reconstruction, including, if completion of the Work was thereby delayed, an extension of time.

GP-27 EXPEDITING

The material and equipment furnished and Work performed under this Subcontract shall be subject to expediting by
CONTRACTOR, or its representatives who shall be alowed full and free access to the shops, factories and other
places of business of SUBCONTRACTOR and its lower-tier suppliers and subcontractors for expediting purposes.
Asrequired by CONTRACTOR, SUBCONTRACTOR shall provide detailed schedules and progress reports for use
in expediting and shall cooperate with CONTRACTOR in expediting activities.

GP-28 PROGRESS

SUBCONTRACTOR shall give CONTRACTOR full information in advance asto its plans for performing each part
of the Work. If at any time, SUBCONTRACTOR'S actual progress is inadequate to meet the requirements of this
Subcontract, CONTRACTOR may so notify SUBCONTRACTOR who shall thereupon take such steps as may be
necessary to improve its progress. If within a reasonable period as determined by CONTRACTOR,
SUBCONTRACTOR does not improve performance to meet the currently approved Subcontract Schedule,
CONTRACTOR may require an increase in SUBCONTRACTOR'S labor force, the number of shifts, overtime
operations, additional days of Work per week and an increase in the amount of construction plant, all without
additional cost to CONTRACTOR. Neither such notice nor CONTRACTOR'S failure to issue such notice shall
relieve SUBCONTRACTOR of its obligation to achieve the quality of Work and rate of progress required by this
Subcontract.

Failure of SUBCONTRACTOR to comply with CONTRACTOR'S instructions may be grounds for determination
by CONTRACTOR that SUBCONTRACTOR is not prosecuting the Work with such diligence as will assure
completion within the times specified. Upon such determination, CONTRACTOR may terminate, in accordance
with the applicable provisions of this Subcontract, SUBCONTRACTOR'S right to proceed with the performance of
the Subcontract.

GP-29 EXCUSABLE DELAYS

If SUBCONTRACTOR'S performance of this Subcontract is prevented or delayed by any unforeseeable cause,
existing or future, which is beyond the reasonable control of the parties and without the fault or negligence of
SUBCONTRACTOR, SUBCONTRACTOR shall, within twenty-four (24) hours of the commencement of any such
delay, give to CONTRACTOR written notice thereof and within seven (7) calendar days of commencement of the
delay, a written description of the anticipated impact of the delay on performance of the Work. Delays attributable
to and within the control of SUBCONTRACTOR'S suppliers or subcontractors of any tier shall be deemed delays
within the control of SUBCONTRACTOR. Radiological survey time to release personnel, materials, equipment, or
facilities from known radiological areas shall not be considered excusable delays. Within seven (7) calendar days
after the termination of any excusable delay, SUBCONTRACTOR shall file a written notice with CONTRACTOR
specifying the actual duration of the delay. Failure to give any of the above notices shall be sufficient ground for
denia of an extension of time. If CONTRACTOR determines that the delay was unforeseeable, beyond the control
and without the fault or negligence of SUBCONTRACTOR, CONTRACTOR will determine the duration of the
delay and will extend the time of performance of this Subcontract by modifying the Special Provision titled
"COMMENCEMENT, PROGRESS, AND COMPLETION OF THE WORK" accordingly.
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GP-30 CHANGES

CONTRACTOR may, at any time, without notice to the sureties, by written Change Notice, unilaterally make any
change in the Work within the general scope of this Subcontract, including but not limited to changes:

(8 Inthedrawings, designs, or specifications;

(b) Inthe method, manner, or sequence of SUBCONTRACTOR Work;

() Inthe GOVERNMENT, or CONTRACTOR - furnished facilities, equipment, materials, services or site(s);
(d) Directing acceleration or deceleration in the performance of the Work; and

(e) Modifying the Subcontract Schedule or the Subcontract Milestones.

In addition, in the event of an emergency which CONTRACTOR determines endangers life or property,
CONTRACTOR may use oral ordersto SUBCONTRACTOR for any work required by reason of such emergency.
SUBCONTRACTOR shall commence and complete such emergency work as directed by CONTRACTOR. Such
orders will be confirmed by Change Notice.

All other changes that are outside the general scope of this Subcontract or that relate to provisions not enumerated
above shall be by written bilateral modification.

If at any time SUBCONTRACTOR believes that acts or omissions of CONTRACTOR, or the GOVERNMENT
congtitute a change to the Work not covered by a Change Notice, SUBCONTRACTOR shall within ten (10)
calendar days of discovery of such act or omission submit a written Change Notice Request explaining in detail the
basisfor the request. CONTRACTOR will either issue a Change Notice or deny the request in writing.

If any change under this clause directly or indirectly causes an increase or decrease in cost of, or the time required
for, the performance of any part of the Work under this Subcontract, whether or not changed by any order, an
equitable adjustment shall be made and the Subcontract modified accordingly. However, SUBCONTRACTOR
shal not be entitted to and neither CONTRACTOR, nor the GOVERNMENT shal be liable to
SUBCONTRACTOR or its lower-tier suppliers or subcontractors for increased costs in connection with any changes
or delays in the Work for claims arising in tort (including negligence), or in contract except as specifically provided
in this Subcontract.

If the SUBCONTRACTOR intends to assert a request for an equitable adjustment under this clause, it must, within
ten (10) calendar days after receipt of a Change Notice provide written notification of such intent and within a
further twenty (20) calendar days, pursuant to the Special Provision titled "PRICING OF ADJUSTMENTS', submit
to CONTRACTOR a written proposal setting forth the nature, schedule impact and monetary extent of such claimin
sufficient detail to permit thorough analysis and negotiation.

Additional cost or damages recoverable by SUBCONTRACTOR for any claim for acceleration allowable under this
Subcontract shall be limited to additional costs incurred by SUBCONTRACTOR due to: increased shift length;
increased number of days worked per week; increased quantity of construction equipment and materials; increased
supervision and other Jobsite overheads.

Any delay by SUBCONTRACTOR in giving notice or presenting a proposal for adjustment under this clause shall
be grounds for rejection of the claim if and to the extent CONTRACTOR, or the GOVERNMENT are prejudiced by
such delay. Inno case shall aclaim by SUBCONTRACTOR be considered if asserted after final payment under this
Subcontract.

Failure by CONTRACTOR and SUBCONTRACTOR to agree on any adjustment shall be a dispute within the
meaning of the General Provision titled "DISPUTES." However, SUBCONTRACTOR shall proceed diligently
with performance of the work as changed pending final resolution of any request for relief, dispute, claim appeal, or
action arising under the Subcontract and comply with any decision of CONTRACTOR.
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GP-31 DISPUTES

SUBCONTRACTOR shall proceed diligently with performance of the Work, pending final resolution of any request
for relief, dispute, claim, appeal, or action arising under the Subcontract, and comply with any decision on
CONTRACTOR.

SUBCONTRACTOR shall not be entitled to and neither CONTRACTOR, nor the GOVERNMENT shall be liable
to SUBCONTRACTOR or its lower-tier suppliers or subcontractors in tort (including negligence), or contract
except as specifically provided in this Subcontract.

Any clam for an adjustment to the Subcontract price or time of performance which cannot be resolved by
negotiation shall be considered a dispute within the meaning of this clause. For all claims in excess of $50,000
SUBCONTRACTOR shall certify that the claim is made in good faith; that the supporting data is accurate and
complete; and that the amount requested accurately reflects the adjustment for which SUBCONTRACTOR believes
CONTRACTOR isliable.

If for any reason SUBCONTRACTOR and CONTRACTOR are unable to resolve a claim for an adjustment,
SUBCONTRACTOR or CONTRACTOR shall notify the other party in writing that a dispute exists and request or
provide a final determination by CONTRACTOR. Any such request by SUBCONTRACTOR shall be clearly
identified by reference to this clause and shall summarize the facts in dispute and SUBCONTRACTOR'S proposal
for resolution.

CONTRACTOR shall, within thirty (30) days of any request by SUBCONTRACTOR, provide a fina written
determination setting forth the contractual basis for its decision and defining what Subcontract adjustments it
considers equitable. Upon SUBCONTRACTOR'S acceptance of CONTRACTOR'S determination, the Subcontract
will be modified and the determination implemented accordingly or, failing agreement, CONTRACTOR may in its
sole discretion pay such amounts and/or revise the time for performance of the Work in accordance with
CONTRACTOR'S final determination.

If CONTRACTOR'S final determination is not accepted by SUBCONTRACTOR, the parties agree to consider
resolution of the dispute through some form of Alternative Dispute Resolution (ADR) process which is mutually
acceptable to the parties. Either party may propose ADR by a written request made within ninety (90) days
following CONTRACTOR'S final determination or in any event before final payment under the Subcontract.
Should the parties agree to pursue an ADR process, each party will be responsible for its own expenses incurred to
resolve the dispute.

If the parties do not agree to an ADR process or are unable to resolve the dispute through ADR, either party shall
then have the right to pursue legal remedy. Any litigation shall be pursued in a court of competent jurisdiction
located in the State of South Carolina. The determination of any substantive issues of law shall be according to the
Federal common law of Government contracts as stated and applied by Federal judicial bodies and boards of
contract appeals of the Federal Government. |f there is no applicable Federal Government contract law, the law of
the State of South Carolina shall apply in the determination of such issues.

GP-32 USE OF COMPLETED PORTIONS OF WORK

Whenever, as determined by CONTRACTOR, any portion of the Work performed by SUBCONTRACTOR is
suitable for use, CONTRACTOR, or the GOVERNMENT may occupy and use such portion. Use shall not
congtitute acceptance, relieve SUBCONTRACTOR of its responsibilities, or act as a waiver by CONTRACTOR or
any of the terms of the Subcontract.

SUBCONTRACTOR shall not be liable for norma wear and tear or for repair of damage caused by any misuse
during such occupancy or use by CONTRACTOR, or the GOVERNMENT. If such use increases the cost or time of
performance of remaining portions of the Work, SUBCONTRACTOR shall be entitled to an equitable adjustment in
its compensation or schedule under this Subcontract.

If, as aresult of SUBCONTRACTOR'S failure to comply with the provisions of this Subcontract, such use provesto
be unsatisfactory to CONTRACTOR, or the GOVERNMENT, CONTRACTOR, or the GOVERNMENT shall have
the right to continue such use until such portion of the Work can, without injury to CONTRACTOR, or the
GOVERNMENT, be taken out of service for correction of defects, errors, omissions, or replacement of
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unsatisfactory materials or as necessary for such portion of the Work to comply with the Subcontract; provided that
the period of such operation or use pending completion of appropriate remedial action shall not exceed twelve (12)
months unless otherwise mutually agreed in writing between the parties.

SUBCONTRACTOR shall not use any permanently installed equipment unless such use is approved in writing by
CONTRACTOR. When such use is approved, SUBCONTRACTOR shall aa SUBCONTRACTOR'S expense
properly use and maintain and, upon completion of such use, recondition such equipment as required to meet
specifications.

If CONTRACTOR, or the GOVERNMENT furnishes an operator for such equipment, all services performed shall
be under the complete direction and control of SUBCONTRACTOR, and such operator shall be considered
SUBCONTRACTOR'S employee for al purposes other than payment of such operator's wages, Worker's
Compensation Insurance or other benefits paid directly or indirectly by CONTRACTOR, or the GOVERNMENT.

GP-33 RESERVED
GP-34 WARRANTY

SUBCONTRACTOR warrants to CONTRACTOR, and the GOVERNMENT that equipment and materials
furnished under this Subcontract shall be new, of clear title and of the most suitable grade of their respective kinds
for their intended uses, unless otherwise specified. All workmanship shall be first class and performed in
accordance with sound construction practices acceptable to CONTRACTOR. All equipment, materials and
workmanship shall also conform to the regquirements of this Subcontract.

SUBCONTRACTOR warrants all equipment and material it furnishes and all work it performs against defects in
design, equipment, materials, or workmanship either for a period from Work commencement to a date twelve (12)
months after Mechanical Completion of the project as a whole by CONTRACTOR, or the GOVERNMENT or the
standard commercial warranty period, whichever is more advantageous to the CONTRACTOR. Any warranties for
manufactured or fabricated equipment that survives the twelve month warranty period of the project shall remain in
effect and be accessible to CONTRACTOR, or the GOVERNMENT.

If at any time during the warranty period, CONTRACTOR, or the GOVERNMENT discover any defect in the
design, equipment, materials, or workmanship immediate notice shall be given to the other parties.
SUBCONTRACTOR shall within a reasonable time propose corrective actions to cure such defects to meet the
requirements of this Subcontract.

CONTRACTOR, at its sole discretion, may direct SUBCONTRACTOR in writing and SUBCONTRACTOR agrees
to:

(8) Rework, repair, or remove and replace defective equipment and materials or perform again the defective
workmanship to acceptable quality at atime and in a manner acceptable to CONTRACTOR,;

(b) Cooperate with others assigned by CONTRACTOR to correct such defects and pay to CONTRACTOR all
actual costs reasonably incurred by CONTRACTOR in performing or in having performed corrective
actions; or

(c) Propose and negotiate in good faith an equitable reduction in the Subcontract price in lieu of corrective
action.

All costs incidental to corrective actions including demolition for access, removal, disassembly, transportation,
reinstallation, reconstruction, retesting and reinspection as may be necessary to correct to the defect and to
demonstrate that the previously defective work conforms to the requirements of this Subcontract shall be borne by
SUBCONTRACTOR.

SUBCONTRACTOR further warrants any and all corrective actions it performs against defects in design,

equipment, materials and workmanship for an additional period of twelve (12) months following acceptance by
CONTRACTOR of the corrected Work or standard commercial warranty on product meeting standard warranty.
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GP-35 BACKCHARGES

If, under the provisions of this Subcontract, SUBCONTRACTOR is notified by CONTRACTOR to correct
defective or nonconforming Work, and SUBCONTRACTOR states or by its actions indicates that it is unable or
unwilling to proceed with corrective action in a reasonable time, CONTRACTOR may, upon written notice, proceed
to accomplish the redesign, repair, rework, or replacement of nonconforming Work by the most expeditious means
available and backcharge SUBCONTRACTOR for the costs incurred. Furthermore, if CONTRACTOR agreesto or
is required to perform Work for SUBCONTRACTOR, such as cleanup, off-loading, or completion of incomplete
Work, CONTRACTOR may, upon written notice, perform such Work by the most expeditious means available and
backcharge SUBCONTRACTOR for the costs incurred.

The cost of backcharge Work shall include:
(8 Incurred labor costsincluding all payroll additives,
(b) Incurred net delivered material costs,
(c) Incurred lower-tier supplier and subcontractor costs directly related to performing the corrective actions,
(d) Equipment and tool rentals at prevailing rates in the Jobsite area, and

(e) A factor of sixty percent (60%) applied to the total of Items (a) through (d) for CONTRACTOR'S
overhead, supervision and administrative costs.

The backcharge notice will request SUBCONTRACTOR'S approval for CONTRACTOR to proceed with the
required Work.  However, failure of SUBCONTRACTOR to grant such approval shall not impair
CONTRACTOR'Sright to proceed with Work under this or any other provision of this Subcontract.

CONTRACTOR shall separately invoice or deduct from payments otherwise due to SUBCONTRACTOR the costs
as provided herein. CONTRACTOR'S right to backcharge is in addition to any and all other rights and remedies
provided in this Subcontract or by law. The performance of backcharge Work by CONTRACTOR shall not relieve
SUBCONTRACTOR of any of its responsibilities under this Subcontract including but not limited to express or
implied warranties, specified standards for quality, contractual liabilities and indemnification, and the Subcontract
Schedule.

GP-36 INDEMNITY

SUBCONTRACTOR hereby releases and shall indemnify, defend and hold harmless CONTRACTOR, , the
GOVERNMENT and their subsidiaries and affiliates and the officers, agents, employees, successors and assigns an
authorized representatives of all the foregoing from and against any and all suits, actions, legal, or administrative
proceedings, claims, demands, damages, liabilities, interest, attorney's fees, costs, expenses, and losses of
whatsoever kind or nature in connection with or incidental to the performance of this Subcontract, whether arising
before or after completion of the Work hereunder and in any manner directly or indirectly caused, occasioned, or
contributed to in whole or in part, or claimed to be caused, occasioned, or contributed to in whole or in part, by
reason of any act, omission, fault, or negligence whether active or passive of SUBCONTRACTOR, its lower-tier
suppliers, subcontractors or of anyone acting under its direction or control or on its behalf.

The foregoing shall include, but is not limited to, indemnity for:

1. Events which are directly or indirectly caused by or incident to the radioactive, toxic and/or hazardous
properties of any substance and/or

2. Events which arise out of any state or federal statute relating to radioactive, toxic and/or hazardous properties,
such as the Comprehensive Environmental Response Compensation and Liability Act (CERCLA) or Resource
Conservation and Recovery Act (RCRA), and shall apply to any clean-up or response costs occasioned by the
transport, treatment, storage or disposal by SUBCONTRACTOR or any third party of radioactive, toxic and/or
hazardous properties.
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3. Property damage and injury to or death of any person, including employees of CONTRACTOR, the
GOVERNMENT, or SUBCONTRACTOR.

4. The breach by SUBCONTRACTOR of any representation, warranty, covenant, or performance obligation of
this Subcontract.

SUBCONTRACTOR'S aforesaid release, indemnity and hold harmless obligations, or portions or applications
thereof, shall apply even in the event of the fault or negligence, whether active or passive, or strict liability of the
parties released, indemnified or held harmless to the fullest extent permitted by law, but in no event shall they apply
to liability caused by the willful misconduct or sole negligence of the party released, indemnified, or held harmless.
Nothing in the foregoing shall be construed to require SUBCONTRACTOR to indemnify and save harmless
CONTRACTOR, or the GOVERNMENT from any liability out of or resulting from the liabilities for which
indemnification is provided under DEAR 952.250-70.

SUBCONTRACTOR specifically waives any immunity provided against this indemnify by any industrial insurance
or workers' compensation statute.

GP-37 PATENT AND INTELLECTUAL PROPERTY INDEMNITY

SUBCONTRACTOR hereby indemnifies and shall defend and hold harmless CONTRACTOR, the
GOVERNMENT and their representatives from and against any and all claims, actions, losses, damages and
expenses, including attorney's fees, arising from any claim, whether rightful or otherwise, that any concept, product,
design, equipment, materials, process, copyrighted materials, or confidential information, or any part thereof,
furnished by SUBCONTRACTOR under this Subcontract constitutes and infringement of any patent or copyrighted
material or atheft of trade secrets. If use of any part of such concept, product, design, equipment, material, process,
copyrighted material or confidential information is limited or prohibited, SUBCONTRACTOR shall, at its sole
expense, procure the necessary licenses to use the infringing or a modified by non-infringing concept, product,
design, equipment, material, process, copyrighted material or confidential information or, with CONTRACTOR'S,
or the GOVERNMENT'S prior written approval, replace it with substantially equal but non-infringing concepts,
products, designs, equipment, materials, processes, copyrighted material, or confidential information; provided,
however,

(@ That any such substituted or modified concepts, products, designs, equipment, material, processes,
copyrighted material or confidential information shall meet all the requirements and be subject to al the
provisions of this Subcontract; and

(b) That such replacement or modification shall not modify or relieve SUBCONTRACTOR of its obligations
under this Subcontract.

The foregoing obligation shall not apply to any concept, product, design, equipment, material, process, copyrighted
material or confidential information the detailed design of which (excluding rating and/or performance
specifications) has been furnished in writing by CONTRACTOR, or the GOVERNMENT to SUBCONTRACTOR.

GP-38 ASSIGNMENTSAND SUBCONTRACTS

SUBCONTRACTOR shall not assign or transfer this Subcontract or any interest herein, or claims here under,
without the prior written consent of CONTRACTOR or CONTRACTOR'S assignee. SUBCONTRACTOR may
upon ten (10) calendar days written notice to CONTRACTOR assign moneys due or to become due under this
Subcontract, provided that any assignment of moneys shall be subject to proper set-offsin favor of CONTRACTOR
and any deductions provided for in this Subcontract.

CONTRACTOR may assign this Subcontract to or the GOVERNMENT or to such party as the GOVERNMENT
designate to perform CONTRACTOR'S obligations here under. Upon written notice to Subcontractor that or the
GOVERNMENT or a party so designated by the GOVERNMENT has accepted an assignment of this Subcontract.
CONTRACTOR shall be relieved of al responsibilities here under.

SUBCONTRACTOR shall not subcontract with any third party for the performance of al or any portion of the
Work without the advance written approval of CONTRACTOR. Lower-tier subcontracts and purchase orders must
include provisions to secure al rights and remedies of CONTRACTOR and the GOVERNMENT provided under
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this Subcontract, and must impose upon the lower-tier supplier and subcontractor all of the general duties and
obligations required to fulfill this Subcontract, including any quality assurance requirements (e.g., nuclear quality
assurance standards).

Copies of al purchase and subcontract agreements are to be provided to CONTRACTOR upon request. Pricing
may be deleted unless the compensation to be paid thereunder is reimbursable under this Subcontract.

GP-39 SUSPENSION

CONTRACTOR may by written notice to SUBCONTRACTOR, suspend at any time the performance of al or any
portion of the Work to be performed under the Subcontract. Upon receipt of such notice, SUBCONTRACTOR
shall, unless the naotice requires otherwise:

(8 Immediately discontinue Work on the date and to the extent specified in the notice,

(b) Place no further orders or subcontracts for material, services, or facilities with respect to suspended Work
other than to the extent required in the notice,

(c) Promptly make every reasonable effort to obtain suspension upon terms satisfactory to CONTRACTOR of
all orders, subcontracts and rental agreements to the extent they relate to performance of suspended Work,

(d) continue to protect and maintain the Work including those portions on which Work has been suspended,
and

(e) Take any other reasonable steps to minimize costs associated with such suspensions.
As full compensation for such suspension, SUBCONTRACTOR will be reimbursed for the following costs,
excluding profit, reasonably incurred, without duplication of any item, to the extent that such costs directly result
from such Work suspension:
(8 A standby charge to be paid to SUBCONTRACTOR during the period of Work suspension, which standby
charge shall be sufficient to compensate SUBCONTRACTOR for keeping, to the extent required in the
suspension natice, its organization and equipment committed to the Work on a standby basis,

(b) All reasonable costs associated with mobilization and demobilization of SUBCONTRACTOR'S plant,
forces and equipment, and

(c) An equitable amount to reimburse SUBCONTRACTOR for the cost of maintaining and protecting that
portion of the Work upon which performance has been suspended.

Upon receipt of notice to resume suspended Work, SUBCONTRACTOR shall immediately resume performance
under this Subcontract to the extent required in the notice.

If the SUBCONTRACTOR intends to assert a claim for equitable adjustment under this clause, it must, within ten
(10) calendar days after receipt of notice to resume Work, submit to CONTRACTOR a written statement setting
forth the schedule impact and monetary extent of such claim in sufficient detail to permit thorough analysis. No
adjustment shall be made for any suspension to the extent that performance would have been suspended, delayed, or
interrupted by any SUBCONTRACTOR non-compliance with the requirements of this Subcontract.

GP-40 TERMINATION FOR DEFAULT

Notwithstanding any other provisions of the Subcontract, SUBCONTRACTOR shall be considered in default of its
contractual obligations under this Subcontract if it:

(a8 Performswork which failsto conform to the requirements of this Subcontract;

(b) Failsto make progress so as to endanger performance of this Subcontract;

Page 16 of 30



() Abandons or refuses to proceed with any of the Work, including modifications direct pursuant to the
General Provision titled "CHANGES";

(d) Failsto fulfill or comply with any of the terms of this Subcontract;

(e) Engages in behavior that is dishonest, fraudulent, or constitutes a conflict of interest with
SUBCONTRACTOR'S obligations under this Subcontract; or if

(f) SUBCONTRACTOR becomes insolvent or makes a general assignment for the benefit of creditors or
reasonable grounds for insecurity arise with respect to SUBCONTRACTOR'S performance.

Upon the occurrence of item (a), (b), (d) or (f) above, CONTRACTOR shall notify SUBCONTRACTOR in writing
of the nature of the failure and of CONTRACTOR'S intention to terminate the Subcontract for default. If
SUBCONTRACTOR does not cure such failure within seven (7) calendar days from receipt of notification, or
sooner if safety to persons is involved, or fails to provide satisfactory evidence that such default will be corrected
within a reasonable time, CONTRACTOR may, by written notice to SUBCONTRACTOR and without notice to
SUBCONTRACTOR'S sureties, if any, terminate in whole or in part SUBCONTRACTOR'S right to proceed with
the Work and CONTRACTOR may prosecute the Work to completion by contract or by any other method deemed
expedient. CONTRACTOR may take possession of and utilize any data, designs, licenses, equipment, materials,
plant, tools and property of any kind furnished by SUBCONTRACTOR and necessary to complete the Work.

Upon the occurrence of (c) or (€) above, CONTRACTOR may terminate this Subcontract for default immediately.
Any notice to or request for information from SUBCONTRACTOR prior to issuing such notice of default is solely
for CONTRACTOR'’S convenience and confers no rights upon SUBCONTRACTOR.

SUBCONTRACTOR and its sureties, if any, shall be liable for all costs in excess of the Subcontract price for such
terminated work reasonably and necessarily incurred in the completion of the Work as scheduled, including cost of
administration of any purchase order or subcontract awarded to others for completion.

Upon termination for default, SUBCONTRACT shall:

(8 Immediately discontinue work on the date and to the extent specified in the notice and place no further
purchase orders or subcontracts to the extent that they relate to the performance of the terminated work;

(b) Inventory, maintain and turn over to CONTRACTOR all data, designs, licenses, equipment, materials,
plant, tools and property furnished by SUBCONTRACTOR or provided by CONTRACTOR for
performance of the terminated work;

(c) Promptly obtain cancellation upon terms satisfactory to CONTRACTOR of all purchase orders,
subcontracts, rentals, or any other agreements existing for performance of the terminated work or assign
those agreements as directed by CONTRACTOR,;

(d) Cooperate with the CONTRACTOR in transfer of data, designs, licenses and information and disposition
of work in progress so as to mitigate damages,

(e) Comply with other reasonable requests from CONTRACTOR regarding the terminated work; and

(f) Continue to perform in accordance with all of the terms and conditions of this Subcontract such portion of
the Work that is not terminated.

If, after termination pursuant to this clause, it is determined for any reason that SUBCONTRACTOR was not in
default, the rights and obligations of the parties shall be the same as if the notice of termination had been issued
pursuant to the General Provision titled "TERMINATION FOR CONVENIENCE".

GP-41 TERMINATION FOR CONVENIENCE

(@ CONTRACTOR may terminate performance of work under this Subcontract in whole or, from time to
time, in part if the Procurement Representative determines that a termination is in the CONTRACTOR'S
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(b)

(©)

(d)

interest. The Procurement Representative shall terminate by delivering to SUBCONTRACTOR a Notice
of Termination specifying the extent of termination and the effective date.

After receipt of a Notice of Termination, and except as directed by the Procurement Representative,
SUBCONTRACTOR shall immediately proceed with the following obligations, regardless of any delay in
determining or adjusting any amounts due under this clause:

1. Stop work as specified in the notice.

2. Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials,
services, or facilities, except as necessary to complete the continued portion of the contract.

3. Terminate all subcontracts to the extent they relate to the work terminated.

4. Assignto CONTRACTOR, as directed by the Procurement Representative, all rights, title, and interest
of the SUBCONTRACTOR under the subcontracts terminated, in which case the CONTRACTOR
shall have the right to settle or to pay any termination settlement proposal arising out of those
terminations.

5. With approval or ratification to the extent required by the Procurement Representative, settle all
outstanding liabilities and termination settlement proposals arising from the termination of
subcontracts: the approval or ratification will be final for purposes of this clause.

6. Asdirected by the Procurement Representative, transfer title and deliver to CONTRACTOR.

i. The fabricated or unfabricated parts, work in process, completed work, supplies, and other
material produced or acquired for the work terminated; and

ii. The completed or partially completed plans, drawings, information and other property that, if the
Subcontract had been completed, would be required to be furnished to CONTRACTOR.

7. Complete performance of the work not terminated.

8. Take any action that may be necessary, or that the Procurement Representative may direct, for the
protection and preservation of the property related to this Subcontract that is in the possession of
SUBCONTRACTOR and in which CONTRACTOR has or may acquire an interest.

9. Useits best efforts to sell, as directed or authorized by the Procurement Representative, any property
of the types referred to in subparagraph (b) (6) of this clause; provided, however, that the
SUBCONTRACTOR

i. isnotrequired to extend credit to any purchaser and

ii. may acquire the property under the conditions prescribed by, and at prices approved by, the
Procurement Representative. The proceeds of any transfer or disposition will be applied to reduce
any payments to be made by CONTRACTOR under this Subcontract, credited to the price or cost
of the work, or paid in any other manner directed by the Procurement Representative.

SUBCONTRACTOR shall submit complete termination inventory schedules no later than 120 days from
the effective date of termination, unless extended in writing by the Procurement Representative upon
written request of SUBCONTRACTOR within this 120-day period.

After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition
Regulation, SUBCONTRACTOR may submit to the Procurement Representative a list, certified as to
quantity and quality, of termination inventory not previously disposed of, excluding items authorized for
disposition by the Procurement Representative. SUBCONTRACTOR may request CONTRACTOR to
remove those items or enter into an agreement for their storage. Within 15 days, CONTRACTOR will
accept title to those items and remove them or enter into a storage agreement. The Procurement
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(€)

(f)

(@)

(h)

Representative may verify the list upon removal of the items, or if stored, within 45 days from submission
of the list, and shall correct the list, as necessary, before final settlement.

After termination, SUBCONTRACTOR shall submit a final termination settlement proposa to the
Procurement Representative in the form and with the certification prescribed by the Procurement
Representative. SUBCONTRACTOR shall submit the proposal promptly, but no later than 1 year from the
effective date of termination, unless extended in writing by the Procurement Representative upon written
request of the SUBCONTRACTOR within this 1-year period. However, if the Procurement Representative
determines that the facts justify it, a termination settlement proposal may be received and acted on after |
year or any extension. |If SUBCONTRACTOR fails to submit the proposal within the time allowed, the
Procurement Representative may determine, on the basis of information available, the amount, if any, due
the SUBCONTRACTOR because of the termination and shall pay the amount determined

Subject to paragraph (€) of this clause, the SUBCONTRACTOR and the Procurement Representative may
agree upon the whole or any part of the amount to be paid or remaining to be paid because of the
termination. The amount may include a reasonable allowance for profit on work done. However, the
agreed amount, whether under this paragraph (f) or paragraph (g) of this clause, exclusive of costs shown in
subparagraph (g) (3) of this clause, may not exceed the total contract price as reduced by

1. theamount of payments previously made, and

2. the Subcontract price of work not terminated. The Subcontract shall be modified, and the
SUBCONTRACTOR paid the agreed amount. Paragraph (g) of this clause shall not limit, restrict, of
affect the amount that may be agreed upon to be paid under this paragraph.

If SUBCONTRACTOR and Procurement Representative fail to agree on the whole amount to be paid
SUBCONTRACTOR because of the termination of work, the Procurement Representative shall pay the
SUBCONTRACTOR the amounts determined as follows, but without duplication of any amounts agreed
upon under paragraph (f) of this clause:

1. For Subcontract work performed before the effective date of termination, the total (without duplication
of any items) of

i. Thecost of thiswork;

ii. The cost of settling and paying termination settlement proposals under terminated subcontracts
that are properly chargeable to the terminated portion of the Subcontract if not included in
subdivision (g) (1) (i) of this clause; and

iii. A sum, as profit of subdivision (g) (1) (i) of this clause, determined by the Procurement
Representative under 49.202 of the Federal Acquisition Regulation, in effect on the date of this
Subcontract, to be fair and reasonable; however, if it appears that the SUBCONTRACTOR would
have sustained a loss on the entire Subcontract had it been completed, the Procurement
Representative shall allow no profit under this subdivision (g) (1) (iii) and shall reduce the
settlement to reflect the indicated rate of loss.

2. Thereasonable costs of settlement of the work terminated, including:

i. Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of
termination settlement proposals and supporting data;

ii. Thetermination and settlement of subcontracts (excluding the amounts of such settlements); and;

iii. Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

Except for normal spoilage, and except to the extent that the extent that the CONTRACTOR expressly
assumed the risk of loss, the Procurement Representative shall exclude from the amounts payable to the
SUBCONTRACTOR under paragraph (g) of this clause, the fair value, as determined by the Procurement
Representative, of property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the
CONTRACTOR or to abuyer.
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(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of
this Subcontract, shall govern all costs claimed, agreed to, or determined under this clause.

(1) SUBCONTRACTOR shall have the right of appeal, under the Disputes clause, from any determination
made by the Subcontractor specialist under paragraph (e), (g), or (1) of this clause, except that if
SUBCONTRACTOR failed to submit the termination settlement proposal or request for equitable
adjustment within the time provided in paragraph (e) or (l), respectively, and failed to request a time
extension, there is no right of appeal.

(k) Inarriving at the amount due the SUBCONTRACTOR under this clause, there shall be deducted:

1. All unliquidated advance or other payments to the SUBCONTRACTOR under the terminated portion
of this contract;

2. Any claim which the CONTRACTOR has against the SUBCONTRACTOR under this Subcontract;
and

3. The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the
SUBCONTRACTOR or sold under the provisions of this clause and not recovered by or credited to the
CONTRACTOR.

() If the termination is partial, the SUBCONTRACTOR may file a proposa with the Procurement
Representative for an equitable adjustment of the price(s) of the continued portion of the Subcontract. The
Procurement Representative shall make any equitable adjustment agreed upon. Any proposal by the
SUBCONTRACTOR for an equitable adjustment under this clause shall be requested within 90 days from
the effective date of termination unless extended in writing by the Procurement Representative.

(m) 1. CONTRACTOR may, under the terms and conditions it prescribes, make partial payments and
payments against costs incurred by the SUBCONTRACTOR for the terminated portion of the
Subcontract, if the Procurement Representative believes the total of these payments will not exceed the
amount to which the SUBCONTRACTOR will be entitled.

2. If the total payments exceed the amount finally determined to be due, the SUBCONTRACTOR shall
repay the excess to CONTRACTOR upon demand, together with interest computed at the rate
established by the Secretary of the Treasury under 50 U.S.C. App. 1215 (b) (2). Interest shall be
computed for the period from the date the excess payment is received by the SUBCONTRACTOR to
the date the excessisrepaid. Interest shall not be charged on any excess payment due to a reduction in
the SUBCONTRACTOR'S termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention of disposition, or a later date
determined by the Procurement Representative because of the circumstances.

(n) Unless otherwise provided in this Subcontract or by statute, the SUBCONTRACTOR shall maintain all
records and documents relating to the terminated portion of this Subcontract for 3 years after final
settlement.  This includes all books and other evidence bearing on the SUBCONTRACTOR'S costs and
expenses under this Subcontract. SUBCONTRACTOR shall make these records and documents available
to the CONTRACTOR, at the SUBCONTRACTOR'S office, at all reasonable times, without any direct
charge. If approved by the Procurement Representative, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

GP-42 FINAL INSPECTION AND ACCEPTANCE

When SUBCONTRACTOR considers the Work, or any CONTRACTOR-identified independent portion of the
Work, under this Subcontract to be complete and ready for acceptance, SUBCONTRACTOR shall notify
CONTRACTOR in writing. CONTRACTOR, with SUBCONTRACTOR'S cooperation, will conduct such reviews,
inspections and tests as may be reasonably required to satisfy CONTRACTOR that the Work, or identified portion
of the Work, conforms to al requirements of the Subcontract. If al or any part of the Work covered by
SUBCONTRACTOR'S notice does not conform to Subcontractor requirements, CONTRACTOR shall notify
SUBCONTRACTOR of such nonconformance and SUBCONTRACTOR shall take corrective action and then have
the nonconforming work reinspected until all Subcontract requirements are satisfied.
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CONTRACTOR shall issue a Notice of Provisiona Acceptance for individual portions which have been
satisfactorily inspected subject only to CONTRACTOR'S Final Acceptance of the Work as awhole.

CONTRACTOR'S written Notice of Final Acceptance of the Work under this Subcontract shall be final and
conclusive except with regard to latent defects, fraud, or such gross mistakes as amount to fraud, or with regard to
CONTRACTOR'S and the GOVERNMENT'S right under the General Provision titled "WARRANTY".

GP-43 NON-WAIVER

Failure by CONTRACTOR to insist upon strict performance of any terms or conditions of this Subcontract, or
failure or delay to exercise any rights or remedies provided herein or by law, or falure to properly notify
SUBCONTRACTOR in the event of breach, or the acceptance of or payment for any goods or services hereunder,
or the review or failure to review designs shall not release SUBCONTRACTOR from any of the warranties or
obligations of this Subcontract and shall not be deemed a waiver of any right of CONTRACTOR, or the
GOVERNMENT to insist upon strict performance hereof or any of its rights or remedies as to any prior or
subsequent default hereunder nor shall any termination of Work under this Subcontract by CONTRACTOR operate
asawaiver of any of the terms hereof.

GP-44 SURVIVAL

The rights and obligations of the parties which by their nature survive termination or completion of this Subcontract,
including but not limited to those set forth in the General Provisions titled "WARRANTY" and "INDEMNITY",
shall remain in full force and effect.

GP-45 PAYMENT BY ELECTRONIC FUNDS TRANSFER
(8 Methods of Payment.

(1) All payment by CONTRACTOR under this SUBCONTRACT shal be made by Electronic Funds
Transfer (EFT) expect as provided in paragraph A.2 of this Provision. As used in this Provision, the
term “EFT” refersto the funds transfer and may also include the payment information transfer

(2) Inthe event CONTRACTOR is unable to release one or more payments by EFT, SUBCONTRACTOR
agreesto either:

(i) Accept payment by check or some other mutually agreeable method of payment; or
(i) Request CONTRACTOR to extend payment due dates until such time as CONTRACTOR makes
payment by EFT.

(b) Mandatory Submission of SUBCONTRACTOR'S EFT Information

SUBCONTRACTOR is required to provide CONTRACTOR with the information required to make
payment by EFT. SUBCONTRACTOR shall provided this information directly to the office designated in
this Subcontract on forms provided CONTRACTOR, no later than 15 days after award. If not otherwise
specified in the Subcontract, the payment office is the designated office for receipt of Supplier's EFT
information. In the event that the EFT information changes, SUBCONTRACTOR shall be responsible for
providing the updated information to the designated office.

(c) Mechanismsfor EFT Payment
CONTRACTOR may make payment by EFT through either the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association, or the Fedwire
Transfer System.

(d) Suspension of Payment.

(1) CONTRACTOR isnot required to make any payment under this Subcontract until after receipt, by the
designated office, of the correct EFT payment information from SUBCONTRACTOR. Until receipt
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of the correct EFT information, any invoice or subcontract financing request shall be deemed not to be
aproper invoice for the purpose of payment under the Subcontract.

(2) If the EFT information changes after submission of correct EFT information, CONTRACTOR shall
begin using the changed EFT information no later 30 days after is receipt by the designated office.
However, SUBCONTRACTOR may request that no further payments be made until the updated EFT
information isimplemented by the payment office.

(e) Payment Information.

On the day payment on SUBCONTRACTOR'’S invoice is due, CONTRACTOR will issue instructions to
its bank to transfer payment to SUBCONTRACTOR, and will also send a FAX to SUBCONTRACTOR
explaining the details to support the payment.

(f) Liability for Uncompleted or Erroneous Transfers.

(1) If an wuncompleted or erroneous transfer occurs because CONTRACTOR wused the
SUBCONTRACTOR’S EFT information incorrectly, CONTRACTOR remains responsible for —

(i) Making acorrect payment; and
(i) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because SUBCONTRACTOR’S EFT information was
incorrect, or was revised within 30 days of CONTRACTOR release of the EFT payment transaction
instructions to the bank, and —

(i) If the funds are no longer under the control of the payment office CONTRACTOR is deemed to
have made payment and the SUBCONTRACTOR is responsible for recovery of any erroneously
directed funds, or

(if) If the funds remain under the control of the payment office, CONTRACTOR shall not make
payment and the provisions of paragraph (d) shall apply.

GP-46 RESERVED
GP-47 SUPERINTENDENCE BY THE SUBCONTRACTOR

At all times during performance of this Subcontract and until the Work is completed and accepted,
SUBCONTRACTOR shall directly superintend the Work or assign and have on the Worksite a competent
superintendent who is satisfactory to CONTRACTOR and has authority to act for the Subcontractor. Prior to
commencing any work at the Worksite, SUBCONTRACTOR shall inform CONTRACTOR, in writing, of the
identity of the supervising representative by name. SUBCONTRACTOR shall not reassign or remove such
supervising representative, without first notifying CONTRACTOR of the proposed reassignment or removal, and
the name of his/her replacement.

GP-48 FITNESSFOR DUTY AND WORKPLACE SUBSTANCE ABUSE PROGRAMS

CONTRACTOR expects that SUBCONTRACTOR and sub-tier subcontractor employees who will perform work

on-site will be physically and mentally fit to meet the requirements of the job descriptions for labor under this

Purchase Order/Agreement. CONTRACTOR has absolute authority to reject said employees who are not fit for

duty or manifest their unfitness after performing work, and SUBCONTRACTOR and sub-tier subcontractors will

immediately replace said employees as a condition of this Purchase Order/Agreement.

A. Fitnessfor Duty

(1) (i) SUBCONTRACTOR shall advise employees and the employees of lower-tier Subcontractors and

agents that it is the policy of CONTRACTOR to prohibit the use, possession, sale and distribution of
alcohol, drugs or other controlled substance within the limits of the Savannah River Site (SRS), and/or
any off-Site facilities, and to prohibit the presence of individuals who have such substances in the body
for non-medical reasons. Any Subcontractor employee who is found in violation of the policy may be
removed or barred from the site.
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(i) SUBCONTRACTOR agrees to advise its employees and the employees of lower-tier Subcontractors of
the above policy prior to assignment to the Site and to maintain documentation that such advice has
been given.

(2) CONTRACTOR will collect urine specimens when Subcontractor employees are processed for badging.
CONTRACTOR will send these specimens to a consultant for testing and verification. The testing process
may take up to five (5) days to obtain results. SUBCONTRACTOR’S employees will be badged upon
satisfaction of all other pre-assignment requirements. In the event of "positive" findings,
SUBCONTRACTOR will be notified and shall bring the individua to the Badge Office for an "Exit
Conference'. SUBCONTRACTOR then agrees to promptly remove such individual from the Savannah
River Site and return the badge to the CONTRACTOR’S Subcontractor Badge Office.

(3) SUBCONTRACTOR agrees to secure the written consent of employees to release results of urine tests to
the designated CONTRACTOR representative. CONTRACTOR agrees to use such results solely in
connection with its decision as to whether to permit a Subcontractor employee, lower-tier Subcontractor
employee or agent to access Savannah River Site property.

(4) SUBCONTRACTOR agrees to notify CONTRACTOR'’S Subcontract Employment Office a minimum of
48-hours in advance of badging. The Subcontract order number and the number of employees to process
through the badging office shall be provided. This procedure is required for al lower-tier subcontractors
and agents as well. The telephone number to be used for this notice will be provided by the STR. In the
event of an inability to process the Subcontractor employees on the scheduled day, the STR will reschedule
the badging.

(5) CONTRACTOR will aso conduct for-cause and random drug and alcohol testing on al employees badged
by CONTRACTOR. SUBCONTRACTOR agrees to comply with and secure the compliance of its
employees and employees of lower-tier subcontractors with this testing. In the event of "positive" findings,
SUBCONTRACTOR agrees to promptly remove such individual from the Savannah River Site and return
his or her badge to the CONTRACTOR’S Badging Office.

(6) A Breath Alcohol Test will be given during the initial badging process and the results will be available
immediately. In the event of "positive" findings, the SUBCONTRACTOR’S employee will not be badged,
shall be issued atemporary pass, and will be escorted offsite by a SUBCONTRACTOR' S Representative.

B. Suitability for Employment

(1) SUBCONTRACTOR employees, including employees of lower-tier subcontractors, who are to be badged
to permit Savannah River Site access, must successfully complete a Suitability for Employment process.
As part of this process, SUBCONTRACTOR agrees to advise its employees and employees of lower-tier
subcontractors that they will be required to complete certain forms, which authorize background
investigations. These forms shall be submitted during the badging process.

(2) Employees will be issued a photo badge and allowed site access on the first reporting day. In the event a
SUBCONTRACTOR'S employee subsequently fails to successfully complete the background
investigation, the SUBCONTRACTOR agrees to promptly remove such individual from the site and to
return the badge to the CONTRACTOR' S Badging Office.

(3) SUBCONTRACTOR agrees to advise its employees of the above requirement prior to assignment to the
Savannah River Site and to maintain documentation that such advice has been given.

GP-49 RESERVED

GP-50 GENERAL EMPLOYEE TRAINING AND ANNUAL REFRESHER TRAINING FOR
SUBCONTRACT EMPLOYEES

(The following terms are applicable if performance of this Subcontract will require the Subcontractor’s
employee(s) to perform work on SRS premises for more than (10) working days.)

A. General Employee Training (GET)
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1)

(2

3)

(4)

(5)

(6)

SUBCONTRACTOR shall inform his employees and the employees of his lower-tier subcontractors and

agents that it is the policy of Bechtel Savannah River Incorporated to adhere to the requirements contained

in the DOE Order entitled “Personnel Selection, Qualification and Training Requirements,” which requires
any individual, employed either full or part-time at any DOE reactor or non-reactor facility to receive
selected general training.

Successful Completion Required

Said employees, referred to in the remainder of this document as “individual”, must successfully complete

the training known as “General Employee Training” (GET) as offered by the SRS. The GET sessions are

given by a Savannah River Site authorized GET instructor. There are three categories of GET.

(i) Category 1 consists of viewing a video that lasts for one hour. This category is limited to delivery
personnel, visitors, and other temporary personnel that require badged access to the general site and
property protection areas and are typically on site greater that 10 days, but not consecutively, in a
calendar year.

(if) Category 2 consists of viewing a video and a written examination, and lasts for approximately two
hours. This category would apply to visitors or other temporary personnel that require badged access
to the general site and property protection areas and are site greater than 10 days consecutively in a
calendar year, and additional training is not required as determined by CONTRACTOR.

(iii) Category 3 consists of eight hours of training and includes instructor lecture along with audio and
visual aids and a written examination. This category applies to individuals who require badged access
to the general site, property protection areas, or security controlled areas and additional training is
required, as determined by CONTRACTOR.

Successful Completion Defined:

Successful completion occurs when the individual

(i) Isscheduled for GET,

(if) Attendsthe GET session,

Unsuccessful Completion Defined:

If the individual fails to successfully complete GET, the individual is given afailure notice and is to notify

the Subcontract Technical Representative (STR) for rescheduling for remedial training or for are-test. The

individual will be allowed several chances to successfully complete the GET. Continued failure to
successfully complete GET will result in resolution by the STR.

Scheduling for GET

The STR shall direct the individual to the appropriate training center to attend the GET session. GET

training is scheduled subject to demand.

Records

Get records will be maintained by CONTRACTOR.

B. Annua Refresher Training

Refresher Training is required after an individual’s initial successful completion of all categories of GET,
regardless of the individual’ s present employer. Category 1 and 2 GET training must be repeated annually.
For Category 3, successful completion of Consolidated Annua Training (CAT) is required. The
SUBCONTRACTOR is responsible for scheduling its employees for this training. The STR may be
contacted for assistance.

C. Upon providing proof of successful completion of GET, either at another DOE facility, or while employed by a

firm other than SUBCONTRACTOR under this Order, the employee will not be required to repeat thistraining.

GP-51 SECURITY EDUCATION REQUIREMENTSFOR SUBCONTRACTORS

(The following items are applicable if performance of this Subcontract will require the Subcontractor’s
Employee(s) to receive a security badge.)

A. Subcontractor Security Education Coordinator

B.

oy

@)

If this SUBCONTRACTOR will require a force of more than thirty (30) subcontract employees receive
badges, then the subcontract/subcontractor shall provide to the Subcontract Technical Representative (STR)
the name of its representative appointed to administer its Security Education Program. This representative
shall be referred to as the Subcontractor Security Education Coordinator (SSEC).

If this Subcontract will require that less than thirty (3) Subcontract employees receive badges, then the STR
will perform the activities discussed in this Supplement.

Company Roster
The SSEC will be responsible for providing the STR with a roster of all Subcontract personnel receiving a

badge. At a minimum the data shall include name, social security number, work telephone number, clearance
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level and place where work is generally performed. This list shall be kept current and updated every sixty (60)
days.

C. Initial Briefing
The SSEC will ensure that all Subcontract personnel, regardless of clearance level, receive an Initial Security
Briefing. This briefing is shown during General Employee Training. This briefing consists of a videotape
shown during GET, or at the time of badging for those individuals not required to attend GET.

D. Comprehensive Briefing
If subcontract personnel have a clearance at the inception of this Order, or receive a clearance at any time
during the course of the Order, the SSEC/STR will ensure that those Subcontract employees receive a
Comprehensive Briefing from CONTRACTOR.

E. Annua Refresher Briefing
The SSEC/STR shall ensure that all Subcontract employees receive, at least once in atwelve (12) month period,
an Annual Security Refresher briefing from CONTRACTOR. This briefing is provided during GET Refresher
Training.

F. Foreign Travel Briefing
If a Subcontract employee plans a trip to a sensitive country, whether on official business or for pleasure, the
SSEC/STR is responsible for ensuring that the individual receives a Foreign Travel Briefing from
CONTRACTOR before departing and a Debriefing upon return. The OPSEC Officer is responsible for these
Briefings.

G. Badge Retrieval at Termination
SUBCONTRACTOR is responsible for ensuring that badges are returned or accounted for when a Subcontract
employee terminates employment or when a subcontract is completed. The employee must report to
Employment Processing Center, for proper completion of out-processing and badge return. This effort should
be coordinated with the STR.

H. Termination Briefing
When a Subcontract employee terminates employment or is reassigned, the SSEC/STR will ensure that a
Termination Briefing by CONTRACTOR is given and the appropriate forms are executed. Briefing materials
and appropriate forms are provided by CONTRACTOR.

GP-52 COMPLIANCE WITH EMPLOYEE CONCERNS

A. SUBCONTRACTOR shall ensure Subcontract employees are aware of the DOE-SRS and CONTRACTOR
Employee Concerns Programs (ECP) and how to use the program by performing the following:

(1) Ensure employees are provided with information on the DOE-SRS and CONTRACTOR ECPs during
initial orientation and annual training.

(2) Ensure that posters identifying the DOE-SRS and CONTRACTOR ECP telephone "hotline" numbers are
displayed in conspicuous locations throughout the worksite. CONTRACTOR will provide posters, as
necessary.

(3) Inform subcontractor employees of the availability of the DOE-SRS ECP in case of dissatisfaction or lack
of confidence with other reporting systems.

(4) Ensure managers and supervisors are aware of the prohibition of any reprisal against employees who have
or are believed to have raised or reported concerns.

B. SUBCONTRACTOR must immediately notify the STR or Procurement Representative of any employee
concern involving:

(1) A condition which constitutes an imminent threat to the health and safety of site personnel or to the genera
public.

(2) Circumstances which would cause adverse public reaction or receive local media attention.

(3) Allegations of reprisal.

C. SUBCONTRACTOR shall investigate any employee concern referred by the STR and inform the STR of
investigation results within 7 days of receipt of concern. Inform the STR in writing if an extension to this 7-day
timeframe is required, along with status of investigation to date and actions pending to closure. The
investigation shall be conducted to the satisfaction of CONTRACTOR'S Purchasing Representative.

GP-53 FOREIGN NATIONALS

(As used in this Article, the term “Foreign National” is defined to be a person who was born outside the
jurisdiction of the United States, is a citizen of a foreign government and has not been naturalized under U.S.
law.)
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A.

The SUBCONTRACTOR shall obtain the approval of CONTRACTOR, in writing, prior to any visit to a DOE
or CONTRACTOR facility by any Foreign Nationa in connection with work being performed under this
Subcontract, in accordance with the requirements of DOE Order 142.3, Unclassified Foreign Visits and
Assignments Program. Visits are normally for the purpose of technical discussions, orientation, observation of
projects or equipment, training, subcontract service work, including delivery of materials, or for courtesy
purposes. The term "visit" also includes officially-sponsored attendance at a DOE or CONTRACTOR event off-
site from the DOE/CONTRACTOR facility, but does not include off-site events and activities open to the
general public. SUBCONTRACTOR should be aware that required forms and documents necessary for
approval of visits by Foreign Nationals should be submitted to the Purchasing Representative at least four (4) to
six (6) weeks prior to the visit, depending on the nationality of the individual and the areas to be visited. Forms
can be obtained from the Purchasing Representative.

In addition, the SUBCONTRACTOR shall obtain the approval of the Purchasing Representative, in writing,
prior to the employment of, or participation by, any Foreign National in the performance of work under this
Subcontract or any lower tier Subcontract at off-site locations. Such approvals will be processed in accordance
with the requirements of DOE Order 142.3

In the performance of offsite work, Foreign Nationals only incidentally involved with a CONTRACTOR
Subcontract, and who have no knowledge that their activities are associated with the Subcontract work, are
exempt from the above.

GP-54 ACCESSTO DOE-OWNED OR LEASED FACILITIES

(Article applies if employees of SUBCONTRACTOR will require physical access to DOE-owned or leased
facilities.)

A.

The performance of this Subcontract requires that employees of SUBCONTRACTOR have physical access to

DOE-owned or leased facilities. SUBCONTRACTOR understands and agrees that DOE has a prescribed

process with which SUBCONTRACTOR and its employees must comply in order to receive a security badge

that allows such physical access. SUBCONTRACTOR shall propose employees whose background offers the

best prospect of obtaining a security badge approval for access. This clause does not control regquirements for an

employee obtaining a security clearance.

SUBCONTRACTOR shall assure:

(1) Compliance with procedures established by DOE and CONTRACTOR in providing its employees with any
forms directed by DOE or CONTRACTOR,;

(2) Employees properly complete any forms;

(3) Employees submit the forms to the person designated by CONTRACTOR’ S Procurement Representative;

(4) Employees cooperate with DOE and CONTRACTOR officials responsible for granting access to DOE-
owned or leased facilities; and

(5) Employees provide additional information requested by those DOE/CONTRACTOR officials.

SUBCONTRACTOR understands and agrees that DOE may unilaterally deny a security badge to an employee

and that the denial remains effective for that employee unless DOE subsequently determines that access may be

granted. Upon notice from DOE or CONTRACTOR that an employee's application for a security badge is or

will be denied, SUBCONTRACTOR shall promptly identify and submit the appropriate forms for the substitute

employee. The denia of a security badge to individual employees by DOE shall not be cause for extension of

the period of performance of this Subcontract or any SUBCONTRACTOR claim against CONTRACTOR or

DOE.

SUBCONTRACTOR shall return to CONTRACTOR'’S Procurement Representative, or designee, the badge(s)

or other credential(s) provided by DOE pursuant to this clause, granting physical access to DOE-owned or

leased facilities by SUBCONTRACTOR' s employeg(s) upon:

(1) Termination of this Subcontract;

(2) Expiration of this Subcontract;

(3) Termination of employment on this Subcontract by an individual employee; or

(4) Demand by CONTRACTOR or DOE for return of the badge

SUBCONTRACTOR shall include this clause, including this Paragraph E in any lower-tier subcontract,

awarded in the performance of this Subcontract, in which an employee(s) of the lower-tier subcontractor will

require physical accessto DOE-owned or leased facilities.

Page 26 of 30



GP-55 GOVERNMENT FLOWDOWNS

The Federal Acquisition Regulation (FAR), the Department of Energy (DOE) FAR Supplement (DEAR) clauses,
and the DOE Procurement Regulations incorporated herein shall have the same force and effect as if printed in full
text. Upon request, CONTRACTOR will make their full text available. Wherever necessary to make the context of
the clauses set forth below applicable to this Subcontract, the term "Contractor" shall mean SUBCONTRACTOR,
the term "subcontractor” shall mean lower-tier subcontractor, the term "Contract" shall mean this Subcontract, the
term "subcontract" shall mean "lower-tier subcontract”, and where noted or where necessary to derive proper
meaning the term "Government", "Contracting Officer" and equivalent phrases shall mean CONTRACTOR'S
Representative, except the terms " Government" and " Contracting Officer" do not change:
(1) in the phrases "Government Property”, "Government-Furnished Property” and "Government-Owned
Property";
(2) inthe patent clausesincorporated herein;
(3) when aright, act, authorization, or obligation can be granted or performed only by the Government's duly
authorized representative;
(4) whentitleto property isto be transferred directly to the Government;
(5) When access to proprietary financial information or other proprietary datais required except for authorized
audit rights; and
(6) where specifically modified herein.
SUBCONTRACTOR agrees to incorporate the requirements of this Provision and the Clauses listed herein into any
lower-tier subcontracts and purchase orders. Additional reporting requirements are contained in GP-56 below for

certain Recovery Act work and must be incorporated into lower-tier subcontracts and purchase orders.

Clause

FAR 52.204-9
FAR 52.222-3
FAR 52.222-50
FAR 52.224-1
FAR 52.224-2
FAR 52.225-8
FAR 52.225-9
FAR 52.225-13
FAR 52.227-4
FAR 52.227-23
FAR 52.245-1

DEAR 952.203-70
DEAR 952.204-2

DEAR 952.250-70
DEAR 970.5223-1

Clause

FAR 52-222-1
FAR 52.222-6
FAR 52.222-7
FAR 52.222-8
FAR 52.222-9
FAR 52.222-10
FAR 52.222-11
FAR 52.222-12

Clauses Applying to All Subcontracts

Title

Personal Identity Verification of Contractor Personnel (NOV 2006)

Convict Labor (JUN 2003)

Combating Trafficking In Persons (AUG 2007)

Privacy Act Notification (APR 1984)

Privacy Act (APR 1984)

Duty-Free Entry (FEB 2000)

Buy American Act — Construction Materials (FEB 2009)

Restrictions on Certain Foreign Purchases (FEB 2006)

Patent Indemnity — Construction Contracts (APR 1994)

Rights to Proposal Data (Technical) (JUN 1987)

Government Property (June 2007)

(Applicable if SUBCONTRACTOR is provided Government Property for use in
performance of the Work)

Whistleblower Protection for Contractor Employees DEC 2000)

Security(MAY 2002)

(Applicable if SUBCONTRACTOR Employees will require access authorizations (L or
Q clearances)

Nuclear Hazards Indemnity Agreement (OCT 2005)

Integration of Environmental, Safety, and Health into Work Planning and Execution
(DEC 2000)

Clauses Applying to Subcontracts over $2,000

Title

Notice to the Government of Labor Disputes (FEB 1997)
Davis-Bacon Act (JUL 2005)

Withholding of Funds (FEB 1988)

Payrolls and Basic Records (FEB 1988)

Apprentices and Trainees (JUL 2005)

Compliance with Copeland Act Requirements (FEB 1988)
Subcontracts (Labor Standards) (JUL 2005)

Contract Termination — Debarment (FEB 1988)
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FAR 52.222-13
FAR 52.222-14
FAR 52.222-15

Clause

FAR 52.222-54

Clause

FAR 52.222-21
FAR 52.222-23

FAR 52.222-26
FAR 52.222-27
FAR 52.222-36

Clause
FAR 52.209-6

Clause

FAR 52.203-6
FAR 52.203-7
FAR 52.203-12
FAR 52.219-8
FAR 52.215-2
FAR 52.222-4
FAR 52.222-35

FAR 52.222-37
FAR 52.222-39
FAR 52.223-14

FAR 52.227-1
FAR 52.247-64

DEAR 970.5227-5

Clause

FAR 52.230-2
FAR 52.230-6

Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)
Disputes Concerning Labor Standards (FEB 1988)
Certification of Eligibility (FEB 1988)

Clauses Applying to Subcontracts over $3,000

Title

Employment Eligibility Verification (JAN 2009)

Clauses Applying to Subcontracts over $10,000

Title

Prohibition of Segregated Facilities (FEB 1999)

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
for Construction (FEB 1999)

Equal Opportunity (MAR 2007)

Affirmative Action Compliance Requirements for Construction (FEB 1999)

Affirmative Action for Workers with Disabilities (JUN 1998)

Clauses Applying to Subcontracts over $25,000

Title

Protecting the Government’s Interest when Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment (JAN 2005)

Clauses Applying to Subcontracts over $100,000

Title

Restrictions on Subcontractor Sales to the Government (SEP 2006)

Anti-Kickback Procedures (JUL 1995)

Limitation on Payments to Influence Certain Federal Transactions (SEP 2005)

Utilization of Small Business Concerns (OCT 2004)

Audit and Records — Negotiation (Jun 1999)

Contract Work Hours and Safety Standards Act - Overtime Compensation (JUL 2005)
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam ERA, and
Other Eligible Veterans (SEP 2006)

Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and
Other Eligible Veterans (SEP 2006)

Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC
2004)

Toxic Chemical Release Reporting (AUG 2003)

Authorization and Consent (JUL 1995)

Preference for Privately-Owned U.S. Flag Commercia Vessels (FEB 2006)

Notice and Assistance Regarding Patent and Copyright Infringement (AUG 2002)

Clauses Applying to Subcontracts over $500,000

Title

Cost Accounting Standards (APR 1998)
Administration of Cost Accounting Standards (APR 2005)

(Note: Cost Accounting Standards Clauses apply unless exempted by the FAR Appendix, 48 CFR, Subpart
9903.201-1)

DEAR 952.226-74 Displaced Employee Hiring Preference (JUN 1997)
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Clauses applying if Cost or Pricing Data arerequired in Pricing the Subcontract or in Pricing a M odification

under the Subcontr act)

Clause Title
FAR 52.215-10 Price Reduction for Defective Pricing Data (OCT 1997)
FAR 52.215-11 Price Reduction for Defective Pricing Data— Modifications (OCT 1997)
FAR 52.215-15 Pension Adjustments and Asset Reversions (OCT 2004)
FAR 52.215-18 Reversion or Adjustment of Plans for Post Retirement Benefits (PRB) Other Than
Pensions (JUL 2005)
Clauses Applying to Subcontracts over $1,000,000
Clause Title
FAR 52.219-9 Small Business Subcontracting Plan (SEP 2006)
(Not Applicable to Small Businesses concerns)
Clauses Applying to Subcontracts over $5,000,000
Clause Title
FAR 52.203-13 Contractor Code of Business Ethics and Conduct (Dec 2007)
FAR 52.203-14 Display of Hotline Poster(s) (Dec 2007)

GP-56 AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009 (Recovery Act or Act)

A.

Segregation And Payment Of Costs

SUBCONTRACTOR must segregate the obligations and expenditures related to funding under the Recovery
Act. Financial and accounting systems should be revised as necessary to segregate, track and maintain these
funds apart and separate from other revenue streams. No part of the funds from the Recovery Act shall be
commingled with any other funds or used for a purpose other than that of making payments for costs allowable
for Recovery Act projects. Where Recovery Act funds are authorized to be used in conjunction with other
funding to complete projects, tracking and reporting must be separate from the original funding source to meet
the reporting requirements of the Recovery Act and Office of Management and Budget (OMB) Guidance.
Invoices must clearly indicate the portion of the requested payment that is for work funded by the Recovery
Act.

Prohibition On Use Of Funds

None of the funds provided under this Subcontract derived from the Recovery Act may be for any casino or
other gambling establishment, aquarium, zoo, golf course, or swimming pool.

Wage Rates

All laborers and mechanics employed by SUBCONTRACTOR and lower-tier (sub-tier) subcontractors on
projects funded directly by or assisted in whole or in part by and through the Federal Government pursuant to
the Recovery Act shall be paid wages at rates not less than those prevailing on projects of a character similar in
the locality as determined by the Secretary of Labor in accordance with Subchapter IV of Chapter 31 of Title
40, United States Code, Public Buildings, Property and Works. With respect to the labor standards specified in
this section, the Secretary of Labor shall have the authority and functions set forth in Reorganization Plan
numbered 14 of 1950 (64 Stat. 1267, 5 U.S.C. App.) and Section 3145 of Title 40 United States Code. See
http://www.dol .gov/esa/whd/contracts/dbra.htm.

Publication

Information about the Recovery Act will be published on the Internet and linked to the website
http://www.recovery.gov, maintained by the Accountability and Transparency Board (the Board). The Board
may exclude posting contractual or other information on the website on a case-by-case basis when necessary to
protect national security or to protect information that is not subject to disclosure under Sections 552 and 552a
of Title 5, United States Code, Government Organization and Employees.

Registration Requirements

SUBCONTRACTOR must have aDUNS (Dunn & Bradstreet) number and be registered in the Central
Contractor Registration (CCR) no later than 48 hours after the execution of this Subcontract.

Utilization of Small Business
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SUBCONTRACTOR shall to the maximum extent practicable give a preference to small businessin the award
of sub-tier subcontracts for projects funded by the Recovery Act.
G. Specia Provisions Relating to Work Funded under the American Recovery and Reinvestment Act of 2009

The following Federal Acquisition Regulation (FAR) clauses are incorporated into the Subcontract by reference

and may be required:

Clause
FAR 52.225-21

FAR 52.225-22
FAR 52.225-23
FAR 52.225-24
FAR 52.203-15

FAR 52.204-11
FAR 52.212-5

FAR 52.214-26
FAR 52.215-2
FAR 52.243-6

Title

Required Use of American Iron, Steel, and Manufactured Goods—Buy American Act—
Construction Materials (MAR 2009)

Notice of Required use of American Iron, Steel, and Other Manufactured Goods—Buy
American Act—Construction Materials (MAR 2009)

Required Use of American Iron, Steel, and Other Manufactured Goods—Buy American
Act—Construction Materials under Trade Agreement (MAR 2009)

Notice of Required use of American Iron, Steel, and Other Manufactured Goods—Buy
American Act—Construction Materials under Trade Agreement (MAR 2009)
Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009
(MAR 2009)

American Recovery and Reinvestment Act—Reporting Requirements (MAR 2009)
Contract Terms and Conditions Required to |mplement Statutes or Executive Orders—
Commercial Items (MAR 2009) (Alternate 11)

Audit and Records—Sealed Bidding (MAR 2009) (Alternate )

Audit and Records—Negotiation (MAR 2009) (Alternate I)

Change Order Accounting (APR 1984)
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